County of Otsego Industrial Development Agency
County of Otsego, New York

REQUEST FOR PROPOSALS

Rail Yard Study and Economic Development Plan
Proposal for Professional Services

PROFESSIONAL CONSULTING SERVICES
Professional service firms, individuals, or teams that are or include NYS Certified MBE or WBE
firms or individuals are strongly encouraged to submit proposals in response to this RFP.
Consultants and firms are also encouraged to submit utilizing DBE sub-consultants where
appropriate.
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INTRODUCTION
Otsego County has been awarded a FX2014 CDBG Planning Grant to prepare a master plan and
economic development strategy for the 200 acre industrial site known as The Oneonta Rail Yards
within the City of Oneonta. The County has designated the County of Otsego IDA as the
administrator of the grant. The IDA therefore is requesting proposals from qualified firms to
undertake the planning effort.
This project addresses the lack of buildable sites within Otsego County, particularly the
underutilized area at the Oneonta Rail Yards. The proposed project is intended to identify
barriers to redevelopment of the rail yards, identify suitable target industries, business and other
end-users, develop an inventory of buildable sites within the rail yards, and focus on providing
employment opportunities to both skilled and unskilled workers.
This project is also part of the IDA’s comprehensive strategy to provide linkages between public
schools, vocational programs, higher education, and business. In creating a pipeline to
employment, it will be critical for the IDA to identify viable development areas for economic
expansion, if job training services are to ultimately lead to jobs.
The IDA proposes to use $47,500 in Community Development Block Grant (CDBG) funds to
finance the Rail Yard study and Economic Development Plan.
PROFESSIONAL SERVICES
The project is the preparation of a development plan, for a 200 acre industrial site located in the
City of Oneonta known as the Rail Yards. Currently, there are three (3) property owners
including the Norfolk Southern. The plan will determine the economic opportunity and market
for industrial activities for the subject site. The development of a plan for the full utilization and
build out of the site will include, but is not limited to, the evaluation of existing conditions and
developable land; the evaluation and identification of needed infrastructure, and its costs; an
analysis and recommendation on alternative and improved access routes; and the identification of
potential users, and type of jobs associated with attracting these new industries. The plan will
involve the cooperation of all property owners and the City of Oneonta.

SCOPE OF WORK
Task A) Stakeholder Communication
The contractor will attend meetings with key stakeholders including private property owners, and
Norfolk Southern ,who will be critical partners in the planning and development plan
preparation. They will also coordinate with appropriate agencies, such as the IDA, City of
Oneonta, NYS Department of Transportation, NYS Department of Environmental Conservation,
and utility companies/authorities as necessary.
Task B) Site Assessment and Document Review
The contractor will collect and review available environmental reports, foundation surveys,
existing highway, railroad, utility and property survey drawings. They will make a minimum of
two site visits to investigate existing conditions. They will assess and evaluate the existing
infrastructure and physical conditions that exist on the property (e.g; general layout, railroads,
utilities, ponds, creeks, etc.) to determine appropriate design concerns and limitations for the
installation of infrastructure and parcel layout.
Task C) Analysis of Various Opportunities and Constraints
 Environmental Restrictions, Subsurface Foundations and Geotechnical Constraints
The contractor will complete a thorough review to determine any restrictions and/or
constraints on the site that might affect infrastructure design, parcel/site layout, as well as
potential land uses.


Rail Access
The contractor will work with the adjacent rail companies to determine if, and where, rail
connections can be made efficiently. They will prepare an analysis of key factors influencing
site planning, including but not limited to soil and environmental conditions, potential new
road infrastructure, additional rail sidings and rail car storage for future phases, rail corridor
alignment as it impacts parcel size and dimensions and future parcel marketability, etc.



Site Utilities
Working with the City of Oneonta and their consulting engineer, Delaware Engineering, as
well as private utility companies ,the consultant will determine the location and capacity of
available sewer, water, gas, electrical and other utility services relative to the site.



Zoning Opportunities and Limitations
A thorough review of zoning ordinances will be completed by the contractor to determine the
opportunities and limitations on potential land uses.



Real Estate, Market and Economic Analysis
A targeted analysis of various industrial and commercial uses that may be considered for the
subject site will be completed. This will begin with a review of regional demographic,
economic, real estate market and investment data, as well as, conversations with a number of
knowledgeable industrial/commercial real estate brokers and developers. Having developed a
baseline understanding, the contractor will evaluate the site’s potential suitability for
industrial and commercial uses, including manufacturing, shipping, warehousing, distribution
and office business activity.

Task D) Alternative Development Scenarios
Based on information collected in previous tasks, the contractor will prepare three (3) Alternative
Development Scenarios for the site with preliminary cost estimates. The three concepts will
include alternative land use and real estate product categories, roadway and railroad layout,
utility corridors, parcel layout with acreage and potential storm water management facility
locations. Potential phasing of each concept will be included on drawings.
Phasing for each scenario will tie directly to the results of the evaluation of potential industrial
and commercial uses from Task C, with the timing of infrastructure and site improvements
coordinated with the expected pace of the market’s absorption of each proposed property type.
Task E) Preferred Alternative
The contractor will review the overall site characteristics, transportation and utility corridors,
parcel layout, and opportunities and limitations for each Alternative Development Scenario with
the client team.
The contractor will assist the client team in the selection of one (1) Preferred Alternative. The
contractor will prepare a Site Plan and address the potential market demand for commercial and
industrial real estate. The plan will maximize site amenities, and provide for storm water
management facility locations. A marketing level rendering of the Preferred Alternative will be
prepared for the client’s use.
The contractor will also provide preliminary utility sizing for the selected concept, giving
particular attention to the phasing of the necessary infrastructure for that concept.
Task F) SEQRA Review
The contractor will review the SEQRA process and perform a preliminary scoping which will
highlight any issue that will need to be addressed prior to development. This task does not
include the actual preparation of SEQRA forms.
Task G) Cost Estimates
The contractor will prepare Order of Magnitude cost estimates for the Preferred Alternative
development concept
PROJECT CONSIDERATION:
This RFP does not include the preparation of topographical surveys, construction plans, details
or specifications.
PROJECT DELIVERABLES:
1. A Development Portfolio appropriate for the use in marketing the site, to prospective
tenants, will be provided by the contractor.
2. Ten (10) copies of a written and bound Development Portfolio, which addresses all items
covered in the scope of work, will be delivered to the County of Otsego Industrial
Development Agency. The Portfolio will be organized to include the existing conditions
and analysis, the Preferred Alternative site plan, descriptions of needed infrastructure
improvements, and cost estimates. It will also include recommendations on development
phasing and estimated costs for each phase of the Preferred Alternative concept.
3. Ten (10) copies of the Preferred Alternative marketing level rendering.

4. Ten (10) copies of the Preferred Alternative Site Plan showing existing conditions,
utilities, access, and proposed flexible parcel layout.
All products will be provided in reproducible hard copy and a digital format in a form to be
placed on the website for future development by the County of Otsego Industrial Development
Agency.

MODIFICATIONS/ALTERNATIVES TO SCOPE OF SERVICES
All firms responding to the RFP must address each element of the Scope of Services. However,
the IDA encourages firms to identify modifications or alternative approaches to the scope of
Work which would serve to better address the IDA’s goals and objectives.

INFORMATION TO BE SUBMITTED WITH PROPOSALS
Proposals should demonstrate a good grasp of the project, and include a description of the
approach that the firm will use to complete the project as well as a preliminary project time table
identifying completion dates for key components to the project.
A summary of similar work completed by the firm should be included. This summary should
also contain the names and numbers of contact persons for each contract. In addition, the firm’s
background, and the resumes of any staff to be assigned to the project, should be included.
Firms should provide a detailed summary of their cost to complete the project. All costs that can
be identified should be listed as well as any costs related to suggested modifications or
alternatives to the work program.
Proposing firms should be aware that completion of this project is funded by local and Federal
Agencies. The awarded firm will be required to fully comply with all requirements and
certifications that the sources of funding impose.
REQUIREMENTS AND EVALUATION FACTORS
The firm must have significant relevant experience in community planning, specifically
economic development planning. The firm must identify the persons with experience in
addressing planning and development projects in a efficient and timely fashion.
In evaluating proposals, the County IDA shall give the following evaluation factors the following
weight or relative importance in the selection process:
1. The overall capacity of the firm and the range of services
and experience with similar projects
2. The experience of the designated project manager
3. Project timetables/scheduling
4. Cost of professional services

....................
...................
....................
....................

40%
35%
15%
10%
100%

Subsequent to reviewing and evaluating competitive proposals, the IDA may, at its discretion,
choose to interview some or all firms responding prior to a final selection. Firms will be selected
based upon the responsible firm whose proposal is most advantageous to the IDA with price and
the above factors considered. The IDA reserves the right to select, not to select, or to re-advertise
for proposals.
SUBMISSION REQUIREMENTS
If you wish to submit a proposal, please submit 2 copies of the proposal and any other
information to the County IDA no later than _________________________, 2015.
The address is as follows:
Mr. Alexander “Sandy” Mathes
Chief Executive Officer
County of Otsego Industrial Development Agency
189 Main Street, Suite 500
Oneonta, New York 13820

Questions regarding this RFP should be directed to Elizabeth Horvarth, COO
The County of Otsego IDA
at:
1-607-267-4010

